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AGREEMENT FOR SALE 

 
THIS PLOT BUYER’S AGREEMENT FOR SALE (“Agreement”) is made and executed on this 
____ day of ______, 2024, at Sohna, Gurgaon Haryana, India; 
 

AMONGST 
 
1. Faith Buildtech Private Limited [(CIN no. U70101DL2010PTC207871) (PAN 

AABCF5891J)] a company incorporated under the provisions of the Companies Act, 
1956, having its registered office at C4,1st Floor, Malviya Nagar, New Delhi-110017), 
represented by its authorized signatory, ……………………………….., (hereinafter referred 
to as the “Developer”, which expression shall, unless repugnant to the context or 
meaning thereof, be deemed to mean and include its successor-in-interest and 
permitted assigns) of the FIRST PART;  
 

AND 
 

2. Adishwar Real Estate Private Limited [(CIN no. ……………………) (PAN ……………………)] 
a company incorporated under the provisions of the Companies Act, 1956, having its 
registered office at C4, 1st Floor, Malviya Naga, New Delhi-110017, represented by its 
authorized signatory, ………………………,  
 

3. Vishwas Propbuild Private Limited (CIN no. ……………………….) (PAN ……………………..)] 
a company incorporated under the provisions of the Companies Act, 1956, having its 
registered office at C4, 1st Floor, Malviya Nagar, New Delhi- 110017 represented by 
its authorized signatory, ………………………, 

 
4. Maritunjay Real Estate Private Limited [(CIN no. ……………………..) (PAN …………………) 

a company incorporated under the provisions of the Companies Act, 1956, having its 
registered office at B-101, Ireo Corridors, Sector-67A, Village Dhumaspur, Gurgaon 
represented by its authorized signatory,  
 

5. Coral Buildhome Private Limited (CIN no. ……………………….) (PAN ……………………..)] a 
company incorporated under the provisions of the Companies Act, 1956, having its 
registered office at C4, 1st Floor, Malviya Nagar, New Delhi- 110017 represented by 
its authorized signatory, ………………………, 
 

6. Success Propbuild Private Limited(CIN no. ……………………….) (PAN ……………………..)] a 
company incorporated under the provisions of the Companies Act, 1956, having its 
registered office at C4, 1st Floor, Malviya Nagar, New Delhi- 110017 represented by 
its authorized signatory, ………………………, 
 

7. Commander Realcon Private Limited   (CIN no. ……………………….) (PAN 
……………………..)] a company incorporated under the provisions of the Companies Act, 
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1956, having its registered office at C4, 1st Floor, Malviya Nagar, New Delhi- 110017 
represented by its authorized signatory, ………………………, 
 
 
(hereinafter collectively referred to as the “Owners” which expression shall, unless 
repugnant to the context or meaning thereof, be deemed to mean and include their 
successor-in-interest and permitted assigns) of the SECOND PART; 

 
The “Developer” and the “Owners” shall hereinafter jointly referred as the “Promoters”; 

 
AND 

 
  
1. [If the Allottee is a company] 
 
__________________________, [(CIN no. __________________) (PAN 
________________)],a company incorporated under the provisions of the Companies Act, 
[1956 or 2013, as the case may be], and having its registered office at 
_______________________ (PAN ______________), represented by its authorized 
signatory, __________________ (Aadhar no. __________________), duly authorized vide 
board resolution dated ___________, (hereinafter referred to as “Allottee 1”);  
 
[OR] 
 
[If the Allottee is a LLP] 
 
__________________________, [(LLPIN  __________) (PAN ________________)] a 
company incorporated under the provisions of the Companies Act, [1956 or 2013, as the 
case may be], and having its registered office at _________________represented by its 
designated partner, __________________ (Aadhar no. __________________), duly 
authorized vide board resolution dated ___________, (hereinafter referred to as “Allottee 
1”);  
 
[OR] 
 
[If the Allottee is a Partnership] 
 
_______________, a partnership firm registered under the Indian Partnership Act, 1932, 
and having its principal place of business at ____________, (PAN ______________), 
represented by its authorized partner, _____________ (Aadhar no. __________________), 
authorized vide _____________________________, (hereinafter referred to as “Allottee 
1”), 
 
[OR] 
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[If the Allottee is an Individual] 
 
………………………………………………………………………………., (hereinafter called “Allottee 1); 
 
[OR] 
 
[If the Allottee is a HUF]  
 
Mr._______________ [(Aadhar no. ________________) (PAN ________________)], son of 
_________ aged about _________ for self and as the Karta of the Hindu Joint Mitakshara  
 
 
Family known as _____________ HUF, and having its place of business/ residence at 
________________, (hereinafter referred to as “Allottee 1); 
 
[OR] 
 
 
2. [If the Allottee is a company] 
 
__________________________, [(CIN no. __________________)(PAN ____________)] a 
company incorporated under the provisions of the Companies Act, [1956 or 2013, as the 
case may be], and having its registered office at _______________________, represented 
by its authorized signatory, __________________ (Aadhar no. __________________), duly 
authorized vide board resolution dated ___________, (hereinafter referred to as “Allottee 
2”);  
 
[OR] 
 
[If the Allottee is a LLP] 
 
__________________________, [(LLPIN  __________) (PAN ________________)] a 
company incorporated under the provisions of the Companies Act, [1956 or 2013, as the 
case may be], and having its registered office at _________________represented by its 
designated partner, __________________ (Aadhar no. __________________), duly 
authorized vide board resolution dated ___________, (hereinafter referred to as “Allottee 
2”);  
 
[If the Allottee is a Partnership] 
 
_______________, a partnership firm registered under the Indian Partnership Act, 1932, 
and having its principal place of business at ____________, (PAN ______________), 
represented by its authorized partner, _____________ (Aadhar no. __________________), 
authorized vide _____________________________, (hereinafter referred to as “Allottee 
2”); 
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[OR] 
 
[If the Allottee is an Individual] 
 
 
 Mr./ Ms. ___________________   [(Aadhar no.   ______________)  (PAN _________)],son/ 
daughter of _____________, aged about _____, residing at 
___________________________, (hereinafter called “Allottee 2”); 
 
 
 
 
 
[OR] 
 
[If the Allottee is a HUF]  
 
Mr.________________ (Aadhar no. ________________) [PAN no._______________], son 
of _________ aged about _________ for self and as the Karta of the Hindu Joint Mitakshara 
Family known as _____________ HUF, and having its place of business/ residence at 
________________, (hereinafter referred to as “Allottee 2”); 
 
 
3. [If the Allottee is a company] 
 
__________________________, [(CIN no. __________________) (PAN. __________)] a 
company incorporated under the provisions of the Companies Act, [1956 or 2013, as the 
case may be], and having its registered office at _______________________, represented 
by its authorized signatory, __________________ (Aadhar no. __________________), duly 
authorized vide board resolution dated ___________, (hereinafter referred to as “Allottee 
3”);  
 
[OR] 
 
[If the Allottee is a Partnership] 
 
_______________, a partnership firm registered under the Indian Partnership Act, 1932, 
and having its principal place of business at ____________, (PAN ______________), 
represented by its authorized partner, _____________ (Aadhar no. __________________), 
authorized vide __________________________, (hereinafter referred to as “Allottee 3”); 
 
[OR] 
 
[If the Allottee is an Individual] 
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 Mr./ Ms. ___________________ [(Aadhar no.   ______________)  (PAN _________)], son/ 
daughter of _____________, aged about _____, residing at 
___________________________, (hereinafter called “Allottee 3”); 
 
[OR] 
 
[If the Allottee is a HUF]   
 
Mr.__________________ [(Aadhar no. ________________) (PAN______________)], son of 
_________ aged about _________ for self and as the Karta of the Hindu Joint Mitakshara 
Family known as _____________ HUF, and having its place of business/ residence at 
 
 ________________, (hereinafter referred to as “Allottee 3”); 
 
 
Allottee 1, Allottee 2 and Allottee 3 are hereinafter, jointly or individually as the case may 
be, referred to as the “Allottee”, which expression shall, unless repugnant to the context or 
meaning thereof, be deemed to mean and include its/their (applicable to the allottee/s 
which is/are company/ies) successors-in-interest, permitted assigns, (applicable to the 
allottee/s which is/are partnership/s) the partners or partner for the time being of the said 
firm, the survivor or survivors of them and their heirs, executors and administrators of the 
last surviving partner and his/ her/ their assigns, (applicable to the allottee/s which is/are 
individual/s) heirs, executors, administrators, successors-in-interest and permitted assigns 
(applicable to the allottee/s which is/are HUF/s) the members or member for the time being 
of the said HUF, and their respective heirs, executors, administrators and permitted assigns) 
of the THIRD PART; 
 
The ‘Promoters’ and ‘Allottee’ shall hereinafter jointly be referred to as “Parties”. 
 
 
DEFINITIONS AND INTERPRETATION: 
 

Definitions 
 

In addition to the terms defined elsewhere in this Agreement, for the purpose of this 
Agreement, unless the context otherwise requires, the following terms shall have the 
same meaning as assigned to them hereunder- 

 
(a) “Act” means the Real Estate (Regulation and Development) Act, 2016 (16 of 

2016); 
 

(b) “allottees” shall mean the allottees of all the plots comprised in the Project 
(defined hereinafter); “appropriate Government” means the Government of 
the State of Haryana; 
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(c) “Booking Amount”/ “Earnest Money” shall mean 10% (Ten Percent) of the 

Total Sale Value of the Plot plus applicable taxes as mentioned herein and 
brokerage if any. 

 
(d) “Buildings” shall mean all buildings comprised in the Project and shall include 

the Building (defined hereinafter); 

 
(e) “Plots” shall mean collectively all the plots comprised in the Project; 

 
(f) “Regulations” means the Regulations made under the Real Estate (Regulation 

and Development Act, 2017; 

 
(g) “Rules” means the Haryana Real Estate (Regulation and Development) Rules, 

2017 made under the Real Estate (Regulation and Development) Act, 2016; 
 

Capitalised term(s) used in this Agreement but otherwise not defined herein shall 
have the same meaning as assigned to them in the Act. 

 
Interpretation 

 

Unless the context otherwise requires in this Agreement: 
 

a. The use of words in the singular shall include the plural, and use of words in the 
masculine, feminine or neuter gender shall include the other two. 

 
b. Reference to any law shall include such law as from time to time enacted, 

amended, modified, supplemented or re-enacted and shall also include any 
rules, bye-laws, regulations, notifications, orders etc. made/ passed/ notified in 
pursuance to such law. 

 
c. Reference to terms "include", "including" and similar terms shall be construed 

as if followed by the phrase "without being limited to". 

 
d. The word ”person” shall include any individual, sole proprietorship, 

unincorporated association, body corporate, corporation, joint venture, trust, 
government authority or any other entity or organization or any other juristic 
person. 

 

e. Any reference in this Agreement to the terms “herein”, “hereto”, “hereunder”, 
“hereof”, or “thereof” or similar terms, refer to this entire Agreement and not 
to any particular provision in which the term is used, except where the context 
otherwise requires. Unless otherwise stated, all references herein to clauses, 
sections or other provisions are references to clauses, sections or other 
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provisions of this Agreement. 

 
f. The headings/ captions in this Agreement are given for convenience and are 

indicative only. They do not purport to define, limit or otherwise qualify the 
scope of this Agreement or the intent of any provision hereof. The true 
interpretation of any matter/ clause in this Agreement shall be derived by 
reading the various clauses in this Agreement as a whole and not in isolation or 
in parts or in terms of the captions provided. 

 
g. The Recitals are an integral part of this Agreement and all provisions contained 

in the recitals including representations and warranties shall be binding on the 
Parties as if set forth in the main body of this Agreement. 

h. In accordance with internationally accepted conversion rates, the measure of 1 
(one) square yard (sq. yds.) wherever used shall be equal to 0.836127 square 
meters (sq. mtrs.), and the measure of 1 (one) acre shall be equal to 
4046.8564224 square metres (sq. mtrs.). 

 
WHEREAS: 

 

A. The Owners are the absolute and lawful owner of the land as detailed 
hereinbelow:- 

Land  Schedule  Village – Khaika , Tehsil Sohna , Distt Gurgaon , Sector - 4  Sohna( 18.475 Acres) 

1 Land owned by Adishwar Real Estate Pvt. Ltd.  

 
Village Rect. No. Kila No. 

Total Area Taken Area 

 K M K M 

 Khaika 22 5 8 0 6 8 

  23 1 7 12 6 2 

  31 1/1 6 4 6 4 

   1/2 1 8 1 8 

   2/1/1 7 11 7 11 

   3/1/1 1 17 1 17 

   9/3/2 1 19 1 19 

   10/2/2 7 6 7 6 

  32 5/2/2 0 8 0 8 

  
 Total 38 85 35 83 

  
      

2 Land owned by Vishwas Propbuild Pvt. Ltd. 

 Khaika 32 5/1/2 4 0 4 0 

   5/3/2 3 4 3 4 

   6/1 7 12 7 10 

   15/1/2 4 3 2 18 

  
 Total 18 19 16 32 
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3 Land owned by Mrityunjay Real Estate Pvt. Ltd. 

 Khaika 23 8/2 7 17 7 17 

   13 8 0 8 0 

   14 8 0 8 0 

   15/1/2 0 3 0 3 

  
 Total 24 0 23 20 

        

4 Land owned by Vishwas Propbuild Pvt. Ltd. (1/2 Share ), Coral Buildhome Pvt. Ltd. ( 1/4 Share ), & 
Success Propbuild Pvt. Ltd. (1/4 Share). 

 Khaika 22 25/2 7 4 7 4 

  23 18 8 0 8 0 

   19 8 0 8 0 

   20 7 12 7 12 

   21/1 5 18 5 18 

   21/2 1 14 1 14 

   22/1 7 12 7 12 

   23/1 7 9 7 9 

  
 Total 53 10 50 69 

  
      

5 Land owned by Vishwas Propbuild Pvt. Ltd. (23/30 Share ), Coral Buildhome Pvt. Ltd. (3/30 Share ), 
Success Propbuild Pvt. Ltd. ( 3/30 Share ), &  Adishwar Real Estate Pvt. Ltd. (1/30 share ). 

 Khaika  39/3/1 1 10 1 10 

        

6 Land owned by Vishwas Propbuild Pvt. Ltd. (68/108 Share ), &  Success Propbuild Pvt. Ltd.  ( 40/108 
Share ). 

 Khaika 22 6/1 1 14 1 14 

   Total 5 8 1 14 

        

7 Land owned by Commander Realcon Pvt. Ltd. 

 Khaika 23 9/1 5 7 5 7 

   10/1 5 1 5 1 

   Total 10 8 10 8 

       

     
 TOTAL 

136 236 

     18.475 Acres 

  

 

B. The Owners are absolute and lawful land owners in possession of the land 
measuring 18.475 Acres situated in the revenue estate of village Khaika, 
Tehsil Sohna and Distt. Gurugram, Haryana (said “Land”) vide sale deed(s) no. 
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577 dated 24.04.2012 ,1308 dated 5.6.2014 , 2133 dated 8.7.2011 , 2134 
dated 8.7.2011 , 2733 dated 27.7.2011 , 2734 dated 27.7.2011 , 3653 dated 
17.9.2014 , 3944 dated 31.8.2012 , 4320 dated 29.9.2011 , 5670 dated 
18.3.2011, 5752 dated 25.3.2011, 5753 dated 25.3.2011 , 5788 dated 
28.3.2011  registered at the office of the Sub-Registrar Sohna. The Owners 
and the Developer have entered into collaboration agreements vide 
Memorandums of Understanding bearing vasika no. 4729 dated 19.10.2012 
for land area 17.806 acres , 4718 dated 19.10.2012 for 15.169 Acres ,9655 
dated 19.12.2022 for land area 1.4875 Acres ,GPA Vasika Number 136 dated 
19.12.2022 , Supplementary Collaboration agreement bearing Vasika Number 
12585 dated 27.12.2023 , all the documents are duly registered with the office 
of Sub-Registrar Sohna, Gurugram to develop the said Land on the terms and 
conditions stipulated therein. 

 
C. The Promoters have applied and obtained a License No. 5 of 2024( the 

“Licence”) to set up an Affordable Plotted Colony (DDJAY-2016) on the said 
Land from the Director General Town and Country Planning, Haryana, 
Chandigarh (“DTCP”) under the Haryana Development and Regulation of 
Urban Areas Act, 1975 (“Act”) on the terms and conditions as stipulated in the 
said Licence. That layout plan for the DDJAY Plotted colony was sanctioned 
vide Memo No DTCP-9962 dated 19.3.2024. 

 
D. In pursuance of the said License, the Promoters have conceived of the said 

Affordable Plotted Colony under Deen Dayal Jan Awas Yojana 2016 (DDJAY) 
over the said Land situated in the revenue estate of village Khiaka , Sector-4, 
Tehsil Sohna, Distt. Gurugram, Haryana known As “PridePark” (the “Project”). 
The said Project shall be developed in confirmation with the approved 
layout/demarcation /zoning /building plan and development works shall be 
executed in accordance with the designs and specifications shown in the 
approved plans. 

 

E. The Promoters have obtained the final layout plan along with necessary 
permissions from DTCP. The Promoters agree and undertake that they shall 
not make any  

 

F. changes to these approved plans except in strict compliance with Section 
14 of the Act and other laws as applicable. 

 
G. The Promoters have obtained the requisite environment clearance, other 

clearance, permissions, if any, to/from the competent authority to develop 
the Project. 

 
H. The Promoters have registered the Project under the provisions of the Act 

with the Haryana Real Estate Regulatory Authority at Gurgaon, Haryana on 
18.06.2024 under registration no. 68 of 2024  Further, the Project related 
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documents have been uploaded on the website stipulated under the Act. The 
Allottee has examined the documents and is fully satisfied with the same. 

 
I. The Allottee had applied for allotment of a plot in the Project vide application 

no. …………..dated ……………….. and has been allotted plot no. 
…………………..Type Plot having area of ……………….. square meter (………….. sq. 
yards) (hereinafter referred to as the “Plot”, more particularly described in 
Schedule ‘A’ and the Site plan of the Plot is annexed hereto and marked as 
Schedule ‘B’)  along with pro rata share in the common areas as permissible 
under the Haryana Development and Regulation of Urban Areas Act, 1975. 

 
J. The Allottee, prior to execution of this Agreement, has requested the 

Promoters and the Promoters have allowed the Allottee to inspect all 
documents related to the ownership of the said Land, the License, layout, 
zonal plan, sanctions, approvals, and plans thereto and also all other 
documents relating to the right and title of the Promoters to develop, market, 
sell, etc. the Plot and also to convey the interest agreed to be transferred 
hereunder in the Project. 

 
K. The Allottee represents and confirms that it has inspected all the documents 

sanctions, permissions, approvals and has fully satisfied itself in all respects, 
with regard to the right, title and interest of the Promoters in the Project. The 
Allottee confirms that there shall be no requisition/ re- investigation/ 
objections by it in this regard. 

 

L. The Allottee understands and acknowledges that by executing this 
Agreement, it would be deemed that it has completed all due diligence to its 
entire satisfaction, including, inter alia, with respect to the right, title and 
interest of the Promoters to develop and market the said Plot/ Project and the 
Allottee confirms that it has sufficiently investigated and gone through 
ownership records, approvals, documentation, inspection of site and other 
related matters to its entire satisfaction, so as to confirm the competence of 
the Promoters to convey the said Plot. Prior to entering into this Agreement, 
the Allottee has confirmed and assured the Promoters that it has full  

 

 

M. knowledge of all the laws, by-laws, rules, regulations, notifications, as may be 
applicable to the Project and the implications thereof in relation to the various 
provisions of this Agreement and the Allottee has further confirmed that it 
shall comply with the applicable laws, or any statutory amendments or 
modifications thereof or any rules and regulations made thereunder, in a 
manner so that the provisions of this Agreement are not violated. 

 
 

N. The Allottee has also investigated various options of plots available from 
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other developers as well as for resale in Sohna and/or Gurugram, Haryana, 
India and also more specifically various options for such products in the local 
vicinity of the Project. The Allottee hereby declares and confirms that the 
decision to purchase the Plot is based solely on its own independent 
investigations and judgement. 

 
O. The Allottee understands and acknowledges that, save and except to the 

extent of being bound to provide such specifications, amenities or other 
obligations specifically agreed herein in this Agreement, the Promoters 
specifically disclaims any other responsibility, obligation, promise, 
representation, whatsoever, whether written or verbal, that may have been 
or may be made henceforth by the Promoters or any representative, agent, 
employee or any other person purporting to act on behalf of the Promoters. 

 
P. The Allottee has represented and warranted to the Promoters that it has the 

financial ability, wherewithal, legal and valid power and authority to enter 
into and perform the obligations under this Agreement. 

 
Q. The Allottee is aware that the said Project wherein the said Plot is situated, 

derives its landmark status and exclusive appeal from the unique value added 
services/amenities being installed in the Project by the Promoters supported 
by consistently excellent standards of maintenance thereof and as such, the 
proper up-keep and maintenance thereof is an inseparable aspect of such 
status and appeal. Towards this end, the Allottee is willing to execute the 
Maintenance Agreement for the Project with the Maintenance Service Agency 
(“MSA”) as may be identified and designated by the Promoters in the standard 
format prescribed by the Promoters. The Allottee undertakes to make 
payment of applicable maintenance charges decided in due course to the 
Promoters/MSA accordingly. 

 
R.  The Parties have gone through all the terms and conditions set out in this 

Agreement and understood the mutual rights and obligations detailed herein. 
The Parties hereby confirm that they are signing this Agreement with full 
knowledge of all the laws, rules, regulations, notifications, etc., applicable to 
the Project. 

 
S. The Allottee hereby assures, represents and warrants to the Promoters that 

it shall comply with the terms hereof and with all applicable laws and statutory 
compliances with respect to the Plot, the license for the Project granted by 
the competent authority, and the said Land and any construction to be raised 
thereon. 

 
T. The Parties, relying on the confirmations, representations and assurances of 

each other to faithfully abide by all the terms, conditions and stipulations 
contained in this Agreement and all applicable laws, are now willing to enter 
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into this Agreement on the terms and conditions appearing hereinafter. 

 
U. In accordance with the terms and conditions set out in this Agreement and as 

mutually agreed upon by and between the Parties, the Promoters hereby 
agree to sell and the Allottee hereby agrees to purchase the Plot as specified 
herein this Agreement. 

 
NOW THEREFORE, in consideration of the mutual representations, covenants, 
assurances, promises and agreements contained herein and other good and 
valuable consideration, the Parties agree as follows: 

 

 
1 TERMS: 

 
1.1 Subject to the terms and conditions as detailed in this Agreement, the 

Promoters agree to sell to the Allottee and the Allottee hereby agrees to 
purchase, the Plot as specified herein this Agreement. 
 

1.2 The Sale Value for the Plot based on the area is Rs. ……………./- (………………………  
Only) (“Sale Value”) and Other Charges, the breakup and description of which 
are given in Schedule-C.  The Sale Value and Other charges as listed in Schedule-
C shall constitute and hereinafter referred to as “Total Sale Value”/”Sale 
Consideration”. 

 
Explanation:  

 

(i) The Total Sale Value above includes the Booking Amount paid by the 
Allottee to the Promoter towards the Plot; 

 
(ii) The Total Sale Value above includes taxes (consisting of tax paid or 

payable by the Promoter by way of GST and Cess or any other similar 
taxes which may be levied, in connection with the development of the 
Project and payable by the Promoter, by whatever name called) up to  
the date of handing over the possession of the Plot to the Allottee and 
the Project to the association of allottees or the competent authority, 
as the case may be, after obtaining the part completion / completion 
certificate; 

 
Provided that in case there is any change/ modification in the taxes, the 
subsequent amount/ Total Sale Value payable by the Allottee to the 
Promoter shall be increased/ reduced based on such change/ 
modification; 

 
Provided further that if there is any increase in the taxes after the expiry 
of the scheduled date of completion of the Project as per registration 
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with the Authority, which shall include the extension of registration, if 
any, granted to the said Project by the Authority, as per the Act, the 
same shall not be charged from the Allottee; 
Provided further that if any of the above demands are made by the 
concerned authority after the execution of the Conveyance Deed in 
favour of the Allottee, then in such event the proportionate share of the 

Allottee (in accordance with the value set out in the Declaration filed , 
or as determined by the association of allottees) shall be treated as 
unpaid Total Sale Value of the Plot and the Promoter shall have first 
charge/ lien on the Plot to the extent of such unpaid amount, till such 
amount is paid to the Promoters. The Promoters shall be entitled to 
satisfy any outstanding claim on this account by seeking attachment 
or sale of the Plot. 

 
(iii) The Promoters shall periodically intimate in writing to the Allottee, the 

amount payable as stated in (i) above and the Allottee shall make 
payment demanded by the Promoters within the time and in the 
manner specified therein. In addition, the Promoters shall provide to the 
Allottee the details of the taxes paid or demanded along with the acts/ 
rules/ notifications together with dates from which such taxes/ levies 
etc. have been imposed or become effective; 

  

(iv) The Total Sale Value of the Plot includes recovery of price of land, 
development of the Plot the Common Areas, preferential location 
charges, internal development charges, external development charges, 
infrastructure augmentation charges, taxes, cost of providing electrical 
connectivity to the Plot water line, firefighting equipment in the 
Common Areas, maintenance charges etc., and includes cost for 
providing all other facilities, amenities and specifications to be provided 
within the Project. 

 
1.3  The Total Sale Value is escalation-free, save and except increases which the 
Allottee hereby agrees to pay, due to increase on account of development 
charges payable to the competent authorities and/or any other increase in 
charges which may be levied or imposed by the competent authorities from 
time to time. The Promoters undertake and agree that while raising a demand 
on the Allottee for increase in development charges, cost/ charges imposed by 
the competent authorities, the Promoters shall enclose the said notification/ 
order/ rule/ regulation to that effect along with the demand letter being issued 
to the Allottee, which shall only be applicable on subsequent payments. 
Provided that if there is any new imposition or increase of any development 
charges after the expiry of the scheduled date of completion of the Project as 
per registration with the Authority, which shall include the extension of 
registration, if any, granted to the said Project by the Authority, as per the Act, 
the same shall not be charged from the Allottee. 
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1.4 The Allottee shall make the payment in accordance with the Payment Plan 

annexed hereto as “Schedule ‘C’. 
 

1.5 Save and except in the case of any bank, financial institution or company with 
whom a tripartite agreement has been separately executed for financing the 
Plot, or where the Promoter has given its permission to mortgage the Plot to any 
bank, financial institution or company for extending a loan to the Allottee 
against the Plot, the Promoters shall not be responsible towards any other third 
party, who has made payments or remittances to the Promoters on behalf of 
the Allottee and any such third party shall not have any right against the said 
Plot or under this Agreement whatsoever. The Promoters shall issue the 
payment receipts only in favour of the Allottee. Notwithstanding the above, the 
Allottee is and shall remain solely and absolutely responsible for ensuring and 
making all the payments due under this Agreement on time. 
 

1.6 It is agreed that the Promoters shall not make any additions and alterations in 
the sanctioned plans, layout plans and specifications in respect of the Plot 
without the previous written consent of the Allottee as per the provisions of the 
Act. Provided that the Promoters may make such minor additions or alterations 
as may be required by the Allottee, or such minor changes or alterations as per 
the provisions of the Act. 

 
1.7 The Promoters shall confirm the final area of the Plot that has been allotted 
to the Allottee after the development of the Project is complete and the part 
completion/completion certificate is granted by the competent authority, by 
furnishing details of the changes, if any, in the area of the Plot. The Total Sale 
Value payable for the allotted area shall be recalculated upon confirmation by 
the Promoters. If there is reduction in the area, then the Promoters shall refund 
the excess money paid by Allottee within 90days with annual interest at the rate 
prescribed in the Rules, from the date when such an excess amount was paid 
by the Allottee. If there is any increase in the area, which is not more than 5 
percent of the area of the Plot, allotted to Allottee, the Promoters may demand 
that from the Allottee as per the next milestone of the Payment Plan “Schedule 
‘C’. All these monetary adjustments shall be made at the same rate per square 
meter as agreed in Clause 1.2 of this Agreement. 

 
1.8 Subject to Clause 9.3 the Promoters agree and acknowledge, the Allottee shall 

have the right to the Plot as mentioned below: 

 
(i) The Allottee shall have exclusive ownership of the Plot; 

 
(ii) The Allottee shall also have undivided proportionate share in the 

Common Areas. Since the share/ interest of the Allottee in the Common 
Areas is undivided and cannot be divided or separated, the Allottee shall 
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use the Common Areas along with other occupants, maintenance staff, 
etc., without causing any inconvenience or hindrance to them. It is 
clarified that the Promoters shall hand over the Common Areas to the 
association of allottees after duly obtaining the part 
completion/completion certificate from the competent authority as 
provided under the applicable provisions of law; 

 
(iii) That the computation of the Total Sale Value of the Plot includes 

recovery of price of land, construction of the Common Areas, 
preferential location charges, internal development charges, external 
development charges, infrastructure augmentation charges taxes, cost 
of providing electrical connectivity to the Plot, water line, and 
firefighting equipment in the Common Areas, and includes cost for 
providing all other facilities, amenities and specifications to be provided 
within the Project; 

  

(iv) The Allottee has the right to visit the Project site to assess the extent of 
development of the Project and its Plot, as the case may be. 

 
1.9 It is made clear by the Promoters and the Allottee agrees that the Plot shall be 

treated as a single indivisible Plot for all purposes. It is agreed that the Project 
is an independent, self-contained Project covering the said Land and is not a 
part of any other project or zone and shall not form a part of and/or linked/ 
combined with any other project in its vicinity or otherwise except for the 
purpose of integration of infrastructure for the benefit of the Allottee. It is 
clarified that facilities and amenities in the Project shall be available for only use 
and enjoyment of the allottees of the Project. 

 
1.10 The Promoters agree to pay all outgoings before transferring the 
physical possession of the Plots to the allottees, which it has collected from the 
allottees, for the payment of outgoings (including land cost, ground rent, 
municipal or other local taxes, charges for water or electricity, including 
mortgage loan and interest on mortgages or other encumbrances and such 
other liabilities payable to competent authorities, banks and financial 
institutions, which are related to the Project). If the Promoters fail to pay all or 
any of the outgoings collected by it from the allottees or any liability, mortgage 
loan and interest thereon before transferring the plots to the allottees, the 
Promoters agree to be liable, even after the transfer of the Plot, to pay such 
outgoings and penal charges, if any, to the authority or person to whom they are 
payable and be liable for the cost of any legal proceedings which may be taken 
therefore by such authority or person. 

 
1.11 The Allottee has paid a sum of Rs. ………/- (Rupees…………  Only) as booking 

amount being part payment towards the Total Sale Value, at the time of the 
application; the receipt of which the Promoters hereby acknowledge and the 
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Allottee hereby agrees to pay the remaining price of the Plot as per Payment 
Plan. The Allottee hereby also agrees to pay the stamp duty, registration fee, 
miscellaneous expenses etc., for registration of the agreement and/or the 
conveyance as may be demanded by the Promoters. 

 
Provided that if the Allottee delays in payment towards any amount which is 
payable, it shall be liable to pay interest at the rate prescribed in the Rules. 

 
1.12 In accordance with the statutory law, any applicable tax deduction at source is 

required to be deducted by the Allottee on payment of Booking Amount, 
instalments or any other amount to the Promoters as mentioned herein or 
otherwise, the Allottee shall give TDS certificate in the requisite prescribed form 
and within time to the Promoters, non-compliance of which shall be treated as 
part of unpaid booking amount/Total Sale Value/installments and default and 
the Promoters may be entitled to cancel the allotment of the said Plot under the 
provisions of this Agreement. 

 
1.13 Booking Amount shall always be considered as the earnest money (“Earnest 

Money”) to ensure the performance of the obligations of the Allottee under this 
Agreement. In case of non-payment of the instalments as per the Payment Plan 
by the Allottee, the Promoters shall be entitled to forfeit the Booking Amount 
along with non-refundable amount as stipulated herein and to cancel allotment 
of the said Plot under the provisions of Agreement. 

 
1.14 The Allottee shall comply with the rules and regulations that may be 

determined by the Promoters for the use and occupation of the Plot in the said 
Project. The Allottee shall not use the said Plot for any other purpose than it is 
meant for or in any manner that may cause a nuisance for other plot owners or 
is detrimental to the public interest. 

 
1.15 The Allottee shall duly intimate to the Promoters or its nominated 
agency about any further transfer of the said Plot after the conveyance deed till 
the time the maintenance of the Project is handed over to a duly elected 
resident’s welfare association. 

 
1.16 The Parties agree that any land area in the said Project other than the Plot shall 

be an exclusion to the allotment of the said Plot and shall remain out of the ambit 
of this Agreement. 

  
1.17 The supply of electricity shall be the responsibility of the government or the 

concerned electricity board exclusively. However, in case the Promoters/ MSA 
choose to apply for the same and if they receives the permission thereof from 
Dakshin Haryana Bijli Vitran Nigam (DHBVN) or from the concerned electricity 
board to receive and distribute bulk supply of electricity in the Project, then the 
distribution of electricity within the Project shall be done by the Promoters/MSA 
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and the Allottee undertakes to pay on demand to the Promoters/Maintenance 
Agency as the case may be, proportionate share as determined by the them of 
all deposits, levies and charges paid by the Promoters/MSA along with cost of 
creating the infrastructure like HT feeder, EHT sub station, cost of meter, meter 
installation, Charges, proportionate expense for line connection from main line 
to the Plot etc., failing which the same shall be treated as unpaid portion of the 
Total Sale Value payable by the Allottee for the said Plot and the conveyance 
for transfer of the title of the said Plot shall be withheld by the Promoters till 
full payment thereof is received by the Promoters/ Maintenance Agency from 
the Allottee. 
 
 

1.18 The Promoters/MSA shall provide the facility of power backup in the Project and 
the load/extent of power back-up upto ………… KVA. The Allottee agrees to take 
the connection of the power backup facility in accordance with this clause. In 
case the Allottee needs extra power backup, the Promoters/MSA at its 
discretion may provide such extra power backup subject to availability and on 
payment of such charges as may be decided by the Promoters. 
 

 
1.19 The Allottee shall pay to the Promoters/MSA the charges for the consumption 

of supply through power backup on monthly basis- and as per readings of the 
electricity meter to be installed by the Promoters/Maintenance Agency at the 
cost of the Allottee. The rates of the power backup facility shall be calculated 
after taking into account the cost of diesel, spares, depreciation, repairs, wear 
and tear, including the cost of consumables, manpower etc. Non-payment of 
charges by the Allottee shall entitle the Promoters/MSA to disconnect the 
electricity connection to the said Plot. 

 

1.20 The Allottee may raise a loan from financial institutions or banks for the 
purchase of the said Plot but the Allottee's obligation to purchase the said Plot 
pursuant to this Agreement shall not be contingent upon obtaining such finance  

and the Allottee(s) will remain bound under this Agreement in case of failure or 
delay in obtaining such loan for purchase of the said Plot. The Promoters / 
Financial Institution / Bank shall always have the first charge on the said Plot for 
all their dues and other sums payable by the Allottee. In this case, the 
conveyance deed in favour of the Allottee shall be executed only upon receiving 
the non-objection from such financial institution/bank. 

 

1.21 In case of cancellation of the Allotment of the said Plot on any account of any 
reason whatsoever, any amount which becomes refundable under the terms of 
this Agreement after the forfeiture of Booking Amount and other amounts as 
aforesaid then notwithstanding mentioned in this Agreement such amount 
would be refunded to the concerned financial institution/ Bank of the Allottee 
towards repayment of its loan in relation to the said allotment if such financial 
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institution/ bank demands the same from Promoters, in terms of the tripartite 
agreement. 

 
2 MODE OF PAYMENT: 

 
Subject to the terms of the Agreement and the Promoters abiding by the 
development milestones, the Allottee shall make all payments, on written 
demand by the Promoter, within the stipulated time as mentioned in the 
Payment Plan [Schedule C] through A/c Payee cheque/demand draft/ bankers 
cheque or online payment (as applicable) in favour of ‘Faith Buildtech Private 
Limited-………………….COLLECTION ACCOUNT’ payable at Gurugram. All 
payments shall be subject to their actual realization in the above-mentioned 
account. The date of credit into the above account shall be deemed to be the 
date of payment and exchange rates prevailing as on such date shall be 
applicable for payments made in foreign currency. 

 
The Promoters shall not receive any cheque from any other person’s account 
than the Allottee itself. The dishonour of cheque for any reason whatsoever 
shall be treated breach of contract entitling the Promoters to cancel the 
allotment. However, the Promoter may condone the dishonour of cheque in 
exceptional circumstances subject to the Allottee paying a such penalty along 
with applicable GST for each such dishonoured cheque / amount apart from 
penal interest for the period of delay in payment. 

 
3 COMPLIANCE OF LAWS RELATING TO REMITTANCES: 

 
3.1 The Allottee, if resident outside India, shall be solely responsible for 
complying with the necessary formalities as laid down in Foreign Exchange 
Management Act, 1999, Reserve Bank of India Act, 1934 and the rules and 
regulations made thereunder or any statutory amendment(s) modification(s) 
made thereof and all other applicable laws including that of remittance of 
payment acquisition/ sale/ transfer of immovable properties in India etc. and 
provide the Promoter with such permission, approvals which would enable the 
Promoters to fulfil its obligations under this Agreement. Any refund, transfer of 
security, if provided in terms of the Agreement shall be made in accordance 
with the provisions of Foreign Exchange Management Act, 1999 or the statutory 
enactments or amendments thereof and the rules and regulations of the 
Reserve Bank of India or any other applicable law. The Allottee understands and 
agrees that in the event of any failure on its part to comply with the applicable 
guidelines issued by the Reserve Bank of India, it may be liable for any action 
under the Foreign Exchange Management Act, 1999 or other laws as applicable, 
as amended from time to time. 

 
3.2 The Promoters accept no responsibility in regard to matters specified in Clause 

3.1 above. The Allottee shall keep the Promoters fully indemnified and harmless 
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in this regard. Whenever there is any change in the residential status of the 
Allottee subsequent to the signing of this Agreement, it shall be the sole 
responsibility of the Allottee to intimate the same in writing to the Promoters 
immediately and comply with necessary formalities, if any, under the applicable 
laws. Save as otherwise provided in this Agreement, the Promoters shall not be 
responsible towards any third party making payment/ remittances on behalf of 
the Allottee and such third party shall not have any right in the application/ 
allotment of the Plot applied for herein in any way and the Promoters shall be 
issuing the payment receipts in favour of the Allottee only. 

 
 

4 ADJUSTMENT/ APPROPRIATION OF PAYMENTS: 

 
The Allottee authorizes the Promoters to adjust/ appropriate all payments 
made by it under any head(s) of dues against lawful outstanding of the Allottee 
against the Plot, if any, in its name and the Allottee undertakes not to object/ 
demand/ direct the Promoter to adjust its payments in any manner. The 
Allottee further agrees that the Promoters shall adjust all the amounts received 
from the Allottee first towards interest on overdue instalments and only 
thereafter towards the previous/ overdue instalments or any other outstanding 
demand and finally the balance, if any, would be adjusted towards the current 
instalment or current dues towards which the payment has been tendered. 

 
5 TIME IS ESSENCE: 

 
5.1 The Promoters shall abide by the time schedule for completing the Project 
as disclosed at the time of registration of the Project with the Authority Builder  
shall receive the completion certificate on before July 2028 and offer the 
possession on before September,2028) subject to further extension as allowed 
by the competent authorities and towards handing over the Plot to the Allottee 
and the Common Areas to the association of allottees or the competent 
authorities, as the case may be, as provided under Rule 2(1)(f) of Rules 2017. 

 
5.2 Notwithstanding anything contained in this Agreement, timely performance by 

the Allottee of all its obligations under this Agreement, including without 
limitation, the obligations to make timely payments of all the dues/instalments 
in accordance with the Payment Plan shall also be the essence of this 
Agreement. 

 
 
 
 

6 CONSTRUCTION/ DEVELOPMENT OF THE PROJECT: 
 

6.1 The Allottee has seen the proposed layout plan/ demarcation-cum-zoning/ site 
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plan/specifications, and the development work to be laid for the Project where 
the said Plot is located and has accepted layout/site plan, payment plan and 
the details of development work including specifications, amenities, facilities, 
etc. which has been approved and/or to be approved by the competent 
authority as represented by the Promoters. The Allottee agrees that it has relied 
neither on any advertisement nor on the persuasions of any channel partner 
while applying for the allotment of the said Project. The decision for purchasing 
the said Plot is based on the Allottee’s independent due diligence and physical 
verification the Project, the Plot and requisite permissions thereof. 

 

6.2 The Promoters shall develop the Project in accordance with the bye-laws such 
as Haryana Building Code, 2017, FAR, density norms, provisions prescribed, 
approved plans, terms and condition of the license/ allotment as well as 
registration of RERA, etc. Subject to the terms of this Agreement, the Promoters 
undertake to strictly abide by such plans approved by the competent 
Authorities and shall also strictly abide by the provisions and norms applicable 
to the Project and shall not have an option to make any variation/ 
alteration/modification in such plans, other than in the manner provided under 
the applicable Act(s) and Rules made thereunder or as per 
approvals/instructions/ guidelines of the competent authorities, and any 
breach of this term by the Promoters shall constitute a material breach of the 
Agreement. 

 

6.3 The division of the said Plot for the purpose of the transfer of the same shall not 
be allowed in any manner. The Allottee shall raise the construction at its own 
cost over the said Plot in accordance with the sanctioned plan within the 
prescribed time adhering to the applicable rules and shall seek the  

 

necessary occupation certificate from the concerned authority. It is clarified 
that requisite permissions with regard to the construction over the said Plot, 
which are not obligation of the Promoters shall be obtained by the Allottee 
itself at its own cost. The Allottee itself shall be responsible for any violation 
and breach thereof. 

 

 
7 POSSESSION OF THE PLOT: 

 
7.1 Schedule for possession of the said Plot – The Promoters agree and understand 

that timely delivery of possession of the Plot to the Allottee and the Common 
Areas to the association of allottees or the competent authority, as the case 
may be, is the essence of the Agreement. The Promoters assure to hand over 
possession of the Plot along with ready and complete Common Areas with all 
specifications, amenities and facilities of the Project in place on or before 
September 2028 ., unless there is delay or failure beyond the reasonable control 
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of the Promoters, due to war, flood, drought, fire, cyclone, earthquake, 
epidemics, pandemic, lockdown, industrial disputes, natural disasters, non-
grant/cancellation/withholding of any requisite approval by the competent 
authority, issue of injunction, court orders, directions or any other calamity 
caused by nature affecting the regular development of real estate projects 
(“Force Majeure”). If, however, the completion of the Project is delayed due to 
the Force Majeure conditions, then the Allottee agrees that the Promoters shall 
be entitled to the extension of time for delivery of possession of the Project. The 
Allottee agrees and confirms that, in the event it becomes impossible for the 
Promoters to implement the Project due to Force Majeure conditions, then the 
allotment of the Plot to the Allottee shall stand terminated and the Promoters 
shall refund to the Allottee the entire amount received by the Promoter from 
the Allotee within 90 (Ninety) days from that date. The Promoters shall intimate 
the Allottee about such termination at least 30 (thirty) days prior to such 
termination. After refund of the money paid by the Allottee, the Allottee agrees 
that it shall not have any rights, claims etc. against the Promoter, the Owners 
and the Plot, and that the Promoters shall be released and discharged from all 
their obligations and liabilities under this Agreement. 

 

7.2 Procedure for taking possession - The Promoters shall, upon obtaining the 
part completion/completion certificate from the competent authority and 
subject to receipt of complete payment of the Total Sale Value and all other 
dues and liabilities including stamp duty, registration charges and any other 
incidental charges or dues required to be paid for due execution and 
registration of the conveyance deed, offer in writing the possession of the Plot, 
to the Allottee in terms of this Agreement to be taken within 2 (two) months 
from the date of issue of part completion/completion certificate. Provided that, 
in the absence of local law, the conveyance deed in favour of the Allottee shall 
be carried out by the Promoters within 3 (three) months from the date of issue 
of part completion/completion certificate. The Promoters agree and undertake 
to indemnify the Allottee in case of failure of fulfilment of any of the provisions, 
formalities, documentation on part of the Promoters. The Allottee, after taking 
possession, agrees to pay the maintenance charges as determined by the 
Promoters/MSA/association of allottees, as the case may be after the issuance 
of the part completion/completion certificate for the Project. The Promoters 
shall hand over the copy of part completion/completion certificate of the Plot 
to the Allottee at the time of conveyance of the same. 

 
 
 
 
 

7.3 Failure of the Allottee to take Possession of Plot –  
 
(A) Upon receiving a written intimation from the Promoters as per Clause 7.2, 
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the Allottee shall take the possession of the Plot from the Promoters by 
executing necessary documents, including indemnities, undertakings and such 
other documentation as prescribed in this Agreement or as required by the 
Promoters, and the Promoter shall give possession of the Plot to the Allottee,as 
per the terms and conditions of this Agreement. 

 
Fulfilment of the aforesaid conditions shall be a condition precedent for 
handing over possession of the said Plot to the Allottee and subsequent 
execution and registration of conveyance deed. Refusal to fulfil any of the 
conditions listed above by the Allottee shall amount to a breach of this 
Agreement and entitle the Promoter to terminate the Agreement in accordance 
herewith. 
Notwithstanding any other provisions of this Agreement, if the Allottee fails, 
ignores or neglects to take the possession of the Plot in accordance with the 
written intimation sent by the Promoters, the Allottee shall continue to be liable 
to pay maintenance charges as specified in Clause 7.2. Maintenance charges 
shall keep accruing from the date mentioned in the offer of possession. 
 
(B) In the event, the Allottee fails to take possession of the said Plot within due 
Date from the date of offer in writing by the Promoters to take such possession, 
the Allottee shall be liable to pay the holding charges to the Promoter @ Rs. 
………………per sq. yards. per month on the entire area of the said Plot (“Holding 
Charges” ) to be calculated from the first day after the expiry of the aforesaid 
due date for the entire period for which the Allottee fail to take the possession 
of the said Plot. The Holding Charges shall be distinct charge in addition to the 
maintenance charges and not related to any other charges/Total Sale Value as 
provided under this Agreement. In case the Allottee fails to take the possession 
for 12 months from the date of offer of possession of the said Plot, the  
Promoters shall be entitled at their own discretion to cancel the allotment of  
the said Plot  and refund the amount paid by the Allottee after deduction of 
Booking Amount/Earnest Money, brokerage, interest payable holding charges 
maintenance charges (till the date of such cancellation), cost of any incentive 
or scheme given and any other amount of a non-refundable nature.   
 

 

 
7.4 Possession by the Allottee – After obtaining the part completion/completion 

certificate or approved Zoning-Cum-Demarcation Plan/provision of the services 
by the Promoters duly certifying/part completion/completion for the said 
Project and handing over physical possession of the plots to the allottees, it shall 
be the responsibility of the Promoters to hand over the necessary documents 
and plans, including Common Areas, to the association of allottees or the 
competent authority, as the case may be, as per the local laws. Provided that, 
in the absence of any local law, the Promoter shall handover the necessary 
documents and plans, including Common Areas, to the association of allottees 
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or the competent authority, as the case may be, as provided under Rule 2(1)(f) 
of of RERA Rules in due course of time subject to applicable laws, if any. 

 
7.5 Cancellation by the Allottee – The Allottee shall have the right to cancel/ 

withdraw its allotment in the Project as provided in the Act and/or as set out in 
Clause 9.1 and 9.2 hereinbelow. 
Provided that where the Allottee proposes to cancel/ withdraw from the Project 
without any fault of the Promoters, the Promoters herein are entitled to forfeit 
the Booking Amount/Earnest Money and interest component on delayed 
payment (payable by the Allottee for breach of Agreement and non- payment of 
any due payable to the Promoters) and brokerage. The balance amount of 
money paid by the Allottee shall be returned by the Promoter to the Allottee 
within 90 (ninety) days of such cancellation. 

 
7.6 Compensation – The Promoters shall compensate the Allottee in case of any loss 

caused to it due to defective title of the said Land, on which the Project is being 
developed/ has been developed, in the manner as provided under the Act. 

 
7.7 Except for occurrence of a Force Majeure event, if the Promoters fail to 

complete or is unable to give possession of the Plot (i) in accordance with the 
terms of this Agreement, duly completed by the date specified in Clause 7.1; or 
(ii) due to discontinuance of its business as a developer on account of 
suspension or revocation of the registration under the Act; or for any other 
reason; the Promoters shall be liable, on demand to the Allottee, in case the 
Allottee wishes to withdraw from the Project, without prejudice to any other 
remedy available, to return the total amount received by it in respect of the 
Plot, with interest at the rate prescribed in the Rules including compensation in 
the manner as provided under the Act within 90 (ninety) days of it becoming 
due. Provided that if the Allottee does not intend to withdraw from the Project, 
the Promoter shall pay the Allottee interest at the rate prescribed in the Rules 
for every month of delay, till the handing over of the possession of the Plot, 
which shall be paid by the Promoter to the Allottee within 90 (ninety) days of it 
becoming due. 

 
8. REPRESENTATIONS AND WARRANTIES OF THE PROMOTER: 

 
The Promoters hereby represent and warrant to the Allottee as follows: 

 
(i) The Owners have absolute, clear and marketable title with respect to the 

said Land. The Promoters have the requisite rights to carry out 
development upon the said Land and absolute, actual, physical and legal 
possession of the said Land for the Project; 

 
(ii) The Promoters have lawful rights and requisite approvals from the 

competent authorities to carry out development of the Project; 
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(iii) There are no encumbrances upon the said Land or the Project; 

 
(iv) There are no litigations pending before any Court of law or authority with 

respect to the said Land, Project or the Plot; 

 
(v) All approvals, licenses and permits issued by the competent authorities 

with respect to the said Land, the Project and the Plot are valid and 
subsisting and have been obtained by following due process of law. 
Further, the Promoters have been and shall, at all times, remain to be in 
compliance with all applicable laws in relation to the said Land, the 
Project, the Plot and the Common Areas as provided under Rule 2(1)(f) of 
Rules; 

 
(vi) The Promoters have the right to enter into this Agreement and have not 

committed or omitted to perform any act or thing, whereby the right, title 
and interest of the Allottee created herein, may be prejudicially affected; 

 
(vii) The Promoters have not entered into any agreement for sale and/or 

development agreement or any other agreement/ arrangement with any 
person or party with respect to the said Land, including the Project and the 
said Plot which will, in any manner, affect the rights of Allottee under this 
Agreement; 

 
(viii) The Promoters confirm that the they are not restricted in any manner 

whatsoever from selling the said Plot to the Allottee in the manner 
contemplated in this Agreement; 

 
(ix) At the time of execution of the conveyance deed, the Promoters shall 

handover lawful, vacant, peaceful, physical possession of the Plot to the 
Allottee and the Common Areas to the association of allottees or the 
competent authority, as the case may be; 

 
 
 
 

(x) The said Land is not the subject matter of any HUF and that no part thereof 
is owned by any minor and/or no minor has any right, title and claim over 
the same; 

 
(xi) The Promoters have duly paid and shall continue to pay and discharge all 

governmental dues, rates, charges and taxes and other monies, levies, 
impositions, premiums, damages and/or penalties and other outgoings, 
whatsoever, payable with respect to the said Project to the competent 
authorities till the offer of possession of the Plot has been issued as per 
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the provisions of the Haryana Development and Regulation of Urban 
Areas Act 1975 and Rules framed thereunder, equipped with all the 
specifications, amenities and facilities as per agreed terms and conditions 
of Common Areas as provided under Rule 2(1)(f) of Rules ). 

 
(xii) No notice from the Government or any other local body or authority or any 

legislative enactment, government ordinance, order, notification 
(including any notice for acquisition or requisition) has been received by 
or served upon the Promoter in respect of the said Land and/or the 
Project. 

 

 
9. EVENTS OF DEFAULTS AND CONSEQUENCES INCLUDING TERMINATION: 

 
9.1 Subject to the Force Majeure clause, the Promoters shall be considered 

under a condition of default, in the following events: 
 

(i) The Promoters fail to provide possession of the Plot to the Allottee within 
the time period specified in Clause 7.1 or fails to complete the Project 
within the stipulated time disclosed at the time of registration of the 
Project with the Authority. For the purpose of this Clause, it shall mean the 
Project having development work such as provision of water supply, 
sewerage, electricity, roads, or any other amenities approved in the 
demarcation-cum-zoning plan for habitable condition (as per the 
guidelines of the competent authority) and for the same Promoters have 
obtained/shall obtain demarcation-cum-zoning plan/ part completion / 
completion certificate as the case may be from the competent authority; 

 
(ii) Discontinuance of the Promoters’ business as a developer on account of 

suspension or revocation of its registration under the provisions of the Act 
or the Rules or Regulations made thereunder. 

 
9.2 In case of default by the Promoters under the conditions listed above, the 

Allottee is entitled to the following: 

 
(i) Stop making further payments to the Promoters as demanded by the  

Promoters. If the Allottee stops making payments, the Promoters shall 
correct the situation by completing the construction milestones and only 
thereafter the Allottee be required to make the next payment without any 
interest; or 

 
(ii) The Allottee shall have the option of terminating the Agreement in which 

case the Promoters shall be liable to refund the entire money paid by the 
Allottee under any head whatsoever towards the purchase of the Plot, 
along with interest at the rate prescribed in the Rules, within 90 (ninety) 
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days of receiving the termination notice; 

 
Provided that where an Allottee does not intend to withdraw from the 
Project or terminate the Agreement, it shall be paid by the Promoters, 
interest at the rate prescribed in the Rules, for every month of delay till the 
handing over of the possession of the Plot, which shall be paid by the 
Promoters to the Allottee within 90 (ninety) days of it becoming due. 

 
9.3 The Allottee shall be considered under a condition of default, on the 

occurrence of the following events: 

 
(i) In case the Allottee fails to make payments for 02 (two) consecutive 

demands made by the Promoters as per the Payment Plan, despite 
having been issued notice in that regard, the Allottee shall be liable to pay 
interest to the Promoter on the unpaid amount at the rate prescribed in 
the Rules for the period of delay; 

 
(ii) In case of default by the Allottee under the condition listed above 

continues for a period beyond 90 days after notice from the Promoters in 
this regard, the Promoters may cancel the allotment of the Plot and refund 
the money paid to it by the Allottee by deducting the Booking 
Amount/Earnest Money and interest component on delayed payment and 
brokerage, and this Agreement shall thereupon stand terminated. 
Provided that the Promoter shall intimate the Allottee about such 
termination at least 30 (thirty) days prior to such termination. 

 
9.4 The Promoters may alternatively, in its sole discretion, instead decide to 

enforce the payment of all its dues from the Allottee by seeking specific 
performance of this Agreement. Further, in every such case of delayed 
payment, the subsequent credit of such delayed instalment(s)/ payments along 
with delayed interest in the account of the Promoters shall not however 
constitute waiver of the right of termination reserved herein and shall always 
be without prejudice to the rights of the Promoters to terminate this Agreement 
in the manner provided herein. 

 

 

 

 
9.5 If case the Allottee neglects, omits, ignores, or fails in the timely performance of  

its obligations agreed or stipulated herein for any reason whatsoever or acts in 
any manner contrary to any undertaking assured herein in this Agreement and 
does not cure such default within the time stipulated in the notice sent by the 
Promoters in this regard, the Promoters may cancel the allotment of the Plot in 
favour of the Allottee and refund the money paid to it by the Allottee by 
deducting the Booking Amount/Earnest Money and interest component on 
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delayed payment and brokerage, and this Agreement shall thereupon stand 
terminated. Provided that the Promoters shall intimate the Allottee about such 
termination at least 30 (thirty) days prior to such termination. 

 
9.6 The Promoters shall, in its sole discretion, also be entitled to cancel/ terminate 

this Agreement, if in the sole opinion of the Promoters, (a) the allotment of the 
Plot has been obtained through fraud, misrepresentation, misstatement of 
facts or (b) concealment/ suppression of any material fact, or (c) the Allottee 
has violated or violates any of the directions, rules and regulations framed by 
the Promoters and/or the association of allottees or by any regulatory or 
statutory body or competent authority, including the DTCP or (d) the Allottee is 
not competent to enter into this Agreement for reasons of insolvency or due 
to operation of any regulation or law. The conditions contained in this Clause 
shall also apply to the conveyance of the Plot and shall survive this Agreement 
and attach as a condition precedent to the use of the Plot within the meaning 
of Section 31 of the Transfer of Property Act. 

 
9.7 Upon termination of this Agreement by the Promoters, save for the right to 

refund, if any, to the extent agreed hereinabove, the Allottee shall have no 
further right or claim against the Promoters, the Owners and/or the Plot. Any 
claim by the Allottee in this regard shall be deemed to have been waived off by 
the Allottee and the Allottee hereby expressly consents thereto. 

 
9.8 The Promoters shall on such termination be free to deal with the Plot in any 

manner whatsoever, in its sole and absolute discretion. In the event the Allottee 
has taken possession of the Plot, then the Promoter shall be entitled to re-enter 
and resume possession of the Plot and everything whatsoever contained 
therein and the Allottee and/or any other person/ occupant of the Plot shall 
immediately vacate the Plot and otherwise be liable to immediate ejectment as 
an unlawful occupant/ trespasser. This is without prejudice to any other rights 
available to the Promoter against the Allottee. 

 
10. CONVEYANCE OF THE SAID PLOT: 

 
The Promoters, on receipt of Total Sale Value of the Plot as per Clause 1.2 and 
of all other dues and liabilities including stamp duty, registration charges and 
any other incidental charges or dues required to be paid for due execution and 
registration of the conveyance deed under the Agreement from the Allottee 
and upon execution of necessary documents including the indemnity bond, 
affidavits, etc. by the Allottee, shall along with the Owners, execute a 
conveyance deed and convey the title of the Plot together with proportionate 
indivisible share in the Common Areas within 3 (three) months from the date of 
issuance of the part completion/completion certificate/demarcation-cum-
zoning, to the Allottee. Provided that, in the absence of local law, the 
conveyance deed in favour of the Allottee shall be carried out by the Promoters 
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within three (3) months from the date of issue of part completion/completion 
certificate/demarcation-cum-zoning. However, in case the Allottee fails to 
deposit the stamp duty and/or registration charges within the period 
mentioned in the notice, the Allottee authorizes the Promoters to withhold 
registration of the conveyance deed in favour of the Allottee till payment of 
stamp duty and registration charges to the Promoter is made by the Allottee. 

 
The Promoters shall notify the date(s) for the purpose of execution and 
registration of the conveyance deed in favour of the Allottee. The Allottee 
agrees and undertakes to make himself available and present before the 
competent registering authority for the said purpose on the date(s) 
communicated to him. 

 
In the event that the execution of the conveyance deed is delayed for any 
reason whatsoever, the Allottee shall alone be liable to pay any increase in 
stamp duty, registration charges and other like charges before the execution of 
the conveyance deed. 

 
In case the Allottee has taken any loan from any bank/ financial institution for 
the Plot, the original transfer documents including the conveyance deed shall 
be directly handed over by the Promoters to the lending institution, if so 
required by them. 

 
 

11. NOMINATION/ ASSIGNMENT AND TRANSFER OF RIGHTS IN THIS AGREEMENT: 

 
11.1 The Allottee understands and agrees that until the conveyance deed is 

executed, it shall not have any right to transfer/ assign this Agreement in favour 
of any other person. 

 
11.2 Notwithstanding the above restriction, the Promoters may at its sole 
discretion permit such assignment/ transfer of this Agreement in favour of a 
nominee of the Allottee, on a case to case basis, subject always to payment of 
the administrative charges and/or transfer charges in accordance with the 
Promoters’ policy from time to time as well as the execution of appropriate 
collateral documentation by the Allottee and the proposed nominee(s)/ 
assignee(s)/ transferee(s), to the complete satisfaction of the Promoter and in 
the format finalized by the Promoter. 

 
11.3 In the event the Allottee has obtained finance/ loan against the said Plot from 

any financial institution/ bank, then a No Objection Certificate/ letter (NOC) by 
such financial institution/ bank shall also be submitted to the Promoter in a 
format approved by the Promoters, permitting/ consenting to the requested 
assignment/ transfer, by the Allottee. It is however made clear that the Allottee 
does not have any enforceable right to demand assignment/ transfer of its 
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rights under this Agreement, the sole discretion for which vests with the 
Promoters and the Allottee agrees and consents that the Promoter is entitled 
to reject the requested assignment/ transfer of this Agreement without 
assigning any reasons, even though it may have done so in any other person’s 
case previously or may do so subsequently. 
 

11.4 In the event that any such request for assignment/ transfer of rights under this 
Agreement is permitted by the Promoters, it shall always be subject to the 
applicable laws, rules, regulations and the directions of the Government. The 
Allottee hereby indemnifies and undertakes to keep the Promoters saved, 
indemnified and harmless at all times from any legal, monetary (including 
liability for any tax, penalty or duties, etc.) or any other adverse consequence 
whatsoever on account of such permission being accorded by the Promoter to 
the request of the Allottee. 

 
11.5 In the event of the assignment/ transfer of the Allottee’s rights under this 

Agreement in favour of any third person as its nominee(s), such nominee(s) 
shall in turn be bound by all the terms and conditions stipulated herein and the 
letter of allotment or any other document executed in this respect by the 
Allottee as if the same had been executed by such nominee(s) itself. Any claims 
or disputes between the Allottee and its nominee(s) including those as a result 
of subsequent increase/ decrease in the area of the said Plot or its location will 
be settled between them and the Promoter will not be a party to the same. The 
Allottee further agrees that it shall be solely responsible and liable for all legal, 
monetary or any other consequences that may arise from such assignment/ 
transfer of the Agreement. In the event there are any executive instructions, 
governmental orders, or any statutory notification, which restricts the transfer/ 
assignment of the Agreement, the Promoters as well as the Allottee shall be 
bound to comply with such statutory notification, executive regulation or 
governmental orders, as the case may be. 

 
 
 
 

12. MAINTENANCE OF THE SAID PLOT/ PROJECT: 

 
12.1 The Promoters/MSA shall be responsible to provide and maintain essential  

services in the Project till the taking over of the maintenance of the Project by 
the association of allottees/RWA upon the issuance of the part 
completion/completion certificate of the Project. The Allottee undertakes to 
execute the maintenance agreement and make payment of applicable 
maintenance accordingly. The cost of such maintenance has not been included 
in the Total Sale Value of the Plot. 
 

12.2 The Allottee agrees to deposit and shall keep deposited as per Payment Plan 
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a non-fundable Interest Free Maintenance Security Deposit (IFMSD) 
calculated at the rate of Rs. 500/- per sq. yds. On the area of the said Plot to 
secure the adequate provisions of the maintenance of Common Areas and 
facilities and also to secure the payment of maintenance charges, electricity 
charges, and other charges if any as raised by the Promoters/ MSA.   

 
12.3 The Allottee authorizes the Promoters/MSA to adjust and use the amount of 

IFMSD against unpaid amount of maintenance charges, electricity charges, and 
other charges. On account of this adjustment, if the amount of IFMSD falls 
below the total of IFMSD deposited and to be kept deposited by Allottee to the 
extent as mentioned hereinabove, the Allottee shall replenish the same within 
30 days from the demand raised. 

 
12.4 Upon handing over the maintenance of the Project to the association of 

allottees/RWA, the balance IFMSD shall be transferred to them and upon such 
transfer the Promoters shall be completely discharged of all its obligations and 
responsibilities. 

 
13. DEFECT LIABILITY 

 
It is agreed that in case any deficiency in the provisioning of services or any 
other obligations of the Promoters as per this Agreement for sale relating to 
such development is brought to the notice of the Promoters within a period of 
5 (five) years by the Allottee from the date of handing over possession, it shall 
be the duty of the Promoters to rectify such defects without further charge, 
within 90 (ninety) days, and in the event of Promoter’s failure to rectify such 
defects within such time, the aggrieved Allottees shall be entitled to receive 
appropriate compensation in the manner as provided under the Act. 

 

 

14. RIGHT TO ENTER THE PLOT FOR REPAIRS: 
 

The Promoters/ MSA/ association of allottees shall have right of unrestricted 
access to all Common Areas, parking spaces for providing necessary 
maintenance services and the Allottee agrees to permit the Promoters/  
association of allottees and/or maintenance agency to enter into the Plot or any 
part thereof, after due notice and during the normal working hours, unless the 
circumstances warrant otherwise, with a view to set right any defect. 

 
 
 

15. USAGE: 
 

Use of and Service Areas: Service areas, if any, as located within the Project, 
shall be earmarked for purposes such as parking spaces and services 
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including but not limited to electric sub-station, transformers, DG set rooms, 
underground water tanks, pump rooms, maintenance and service rooms, 
firefighting pumps and equipment etc. and other permitted uses as per 
sanctioned plans. The Allottee shall not be permitted to use the services areas 
in any manner whatsoever, other than those earmarked as parking spaces, and 
the same shall be reserved for use by the association of allottees formed by the 
allottees for rendering maintenance services. 

 

 
16. GENERAL COMPLIANCE WITH RESPECT TO THE PLOT: 

 

16.1 Subject to Clause 13 above, the Allottee shall, after taking possession, be solely 
responsible to maintain the Plot at its own cost, in good repair and condition 
and shall not do or suffer to be done anything in the Plot or Building or the 
Project which may be in violation of any laws or rules of any authority or change 
or alter or make additions to the Plot and keep the Plot, its walls and partitions, 
sewers, drains, pipe and appurtenances thereto or belonging thereto, in good 
and tenantable repair and maintain the same in a fit and proper condition and 
ensure that the support, shelter etc. of the Building is not in any way damaged 
or jeopardized. 

 

 
16.2 The Allottee further undertakes, assures and guarantees that it would not put 

any sign-board/ name-plate, neon light, publicity material or advertisement 
material, any stickers or allow lamination of the exterior glass, etc. on the road 
or anywhere on the gate of the Project, or the Common Areas. Further, the 
Allottee shall not store any hazardous or combustible goods in the Plot or place 
any heavy material in the common passages or roads. 

 
16.3  The Allottee is strictly prohibited from making any alterations or modifications 

in the area/sides of the Plot to the common structures or the services and 
systems laid out in the Project including any changes that would lead to 
disruption of the services laid out in the Project for the use by one or more Plots. 

 
 

 
 The Allottee shall not under any circumstances do or allow any alteration/ 
modification/ change to the outer sides of the Plot. 

 
16.4 The Allottee shall not encroach/cover any pathway/road in front of his Plot or 

at any other place in the Project. 
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16.5 The Allottee shall obtain electricity/water connections from the competent 
authority at its own cost. The Allottee shall be responsible for any loss or 
damages arising out of breach of any of the conditions imposed by these 
authorities. 

 

16.6 The Allottee shall not use/ cause to be used the said Plot for any purpose except 
residential use and shall not permit any commercial activity, and shall always 
ensure that the said Plot be put to residential use only. Furthermore, the 
Allottee specifically undertakes not to use the said Plot or offer it to be used in 
any manner and/or for any activity that is prohibited/ irregular/ illegal or other 
activity that is hazardous or may cause a nuisance of any nature in the Project. 

 
16.7 The Allottee shall construct the house upon said Plot only after obtaining 

sanction of building plans from the competent authority in this regard. The 
Allottee shall obtain from the competent authorities at its own cost the 
connections of electricity/water/sewerage etc. 

 
 

17. COMPLIANCE OF LAWS, NOTIFICATIONS, OTHER OBLIGATIONS ETC. BY THE 
PARTIES: 

 
17.1 The Parties are entering into this Agreement for the allotment of the Said Plot  

with the full knowledge of all laws, rules, regulations, notifications applicable 
to the Project. 

 
17.2 The Promoter has made it expressly clear to the Allottee that the rights of the 

Promoter in the said Plot agreed to be conveyed/ sold/ transferred herein are 
circumscribed by and subject to the conditions imposed by the DGTCP and/or 
any other statutory authority(ies). 

 
17.3 The Allottee shall observe all terms and conditions of this Agreement, and also 

those conditions, restrictions and other stipulations imposed in respect of the 
Project by virtue of the license granted by the authority and shall also abide by 
the applicable layout plan/site plan, zoning plans, building plans of Plot and all 
laws, bye-laws, rules, regulations and policies applicable to the said Plot and 
the Project or as imposed or may be imposed in future under any applicable 
law. 

 

 
18. ADDITIONAL CONSTRUCTIONS 

 
The Promoters undertake that they have no right to make additions or to put up 
additional structure(s) anywhere in the Project after the building/layout plan, 
sanction plan and specifications, amenities and facilities has been approved by 
the competent authority(ies) and disclosed, except for guidelines/ permissions/ 
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directions or sanctions by competent authority. 
 

19. PROMOTERS SHALL NOT MORTGAGE OR CREATE A CHARGE: 
 

After the execution of this Agreement, in the event the Promoters creates any 
charge on the Plot/ Project then notwithstanding anything contained in any 
other law for the time being in force, such mortgage or charge shall not affect 
the right and interest of the Allottee who has taken or agreed to take the Plot 

 
Without prejudice, the Allottee hereby authorizes and permits the Promoters 
to raise finance/loan from any institution, company, bank or any other person 
by any mode or manner, inter alia by way of charge/mortgage of the Project or 
any part thereof including the said Plot, subject only to the condition that a NOC 
for the said Plot shall be obtained from the said institution, company or bank 
either before the execution of the Conveyance Deed. the Allottee further 
understands and agrees that the provisions of this Agreement are and shall 
continue to be subject to and subordinate to the lien of any mortgage 
heretofore or hereafter made/created by the Promoters and furthermore such 
mortgage(s) or encumbrances shall not constitute an objection to the title of 
the said Plot or excuse the Allottee from performing all the other obligations 
hereunder or be the basis of any claim against the Promoters. 

 
 

20. BINDING EFFECT: 
 

Forwarding this Agreement to the Allottee by the Promoters does not create a 
binding obligation on the part of the Promoters or the Allottee until, firstly, the 
Allottee signs and delivers this Agreement with all the schedules along with the 
payments due as stipulated in the Payment Plan within 30 (thirty) days from the 
date of receipt by the Allottee and secondly, appears for registration of the 
same before the concerned Sub-Registrar Sohna, Gurgaon as and when 
intimated by the Promoters. If the Allottee fails to execute and deliver to the 
Promoter this Agreement within 30 (thirty) days from the date of its receipt by 
the Allottee and/or appear before the Sub-Registrar for its registration as and 
when intimated by the Promoter, then the Promoters shall serve a notice to the 
Allottee for rectifying the default, which if not rectified within 30 (thirty) days 
from the date of its receipt by the Allottee, application of the Allottee shall be 
treated as cancelled and all sums deposited by the Allottee in connection 
therewith including the Booking Amount shall be returned to the Allottee 
without any interest or compensation whatsoever. 

  

21. ENTIRE AGREEMENT: 
 
This Agreement, along with its schedules, constitutes the entire Agreement  
between the Parties with respect to the subject matter hereof and supersedes 
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any and all understandings, any other agreements, allotment letter,  
correspondences, arrangements whether written or oral, if any, between the 
Parties in regard to the Plot. 

 
22. RIGHT TO AMEND: 

 
This Agreement may only be amended through written consent of the Parties 
concerned in said Agreement. 

 
23. PROVISIONS OF THIS AGREEMENT APPLICABLE ON ALLOTTEE/ SUBSEQUENT 

ALLOTTEES: 
 

It is clearly understood and agreed by and between the Parties hereto that all 
the provisions contained herein and the obligations arising hereunder in respect 
of the Plot and the Project shall equally be applicable to and enforceable against 
and by any subsequent allottees of the Plot, in case of a transfer, as the said 
obligations go along with the Plot for all intents and purposes. 

 
 

24. WAIVER NOT A LIMITATION TO ENFORCE: 
 

24.1 The Promoters may, at its sole option and discretion, without prejudice to its 
rights as set out in this Agreement, waive the breach by the Allottee in not 
making payments as per the Payment Plan including waiving the payment of 
interest for delayed payment. It is made clear and so agreed by the Allottee that 
exercise of discretion by the Promoter in the case of one allottee shall not be 
construed to be a precedent and/or binding on the Promoter to exercise such 
discretion in the case of other allottees. 

 
24.2 Failure on the part of the Parties to enforce at any time or for any period of time 

the provisions hereof shall not be construed to be a waiver of any provisions or 
of the right thereafter to enforce each and every provision. 

 
24.3 A waiver of a particular obligation of the Allottee in one circumstance will not 

prevent the Promoter from subsequently requiring compliance from the 
Allottee with such obligation on other occasions. 

  
 

25. SEVERABILITY: 
 

If any provision of this Agreement shall be determined to be void or 
unenforceable under the Act or the Rules and Regulations made thereunder or  
under other applicable laws, such provisions of the Agreement shall be deemed 
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amended or deleted in so far as reasonably inconsistent with the purpose of  
this Agreement and to the extent necessary to conform to Act or the Rules 
and Regulations made thereunder or the applicable law, as the case may be, 
and the remaining provisions of this Agreement shall remain valid and 
enforceable as applicable at the time of execution of this Agreement. 

 
26. METHOD OF CALCULATION OF PROPORTIONATE SHARE WHEREVER 

REFERRED TO IN THE AGREEMENT: 

 
Wherever in this Agreement, it is stipulated that the Allottee has to make any 
payment, in common with other allottees in Project, the same shall be the 
proportion which the area of the Plot bears to the total of all the Plots in the said 
Project. 

 

 
27. FURTHER ASSURANCES: 

 
The Parties agree that they shall execute, acknowledge and deliver to the other 
such instruments and take such other actions, in additions to the instruments 
and actions specifically provided for herein, as may be reasonably required in 
order to effectuate the provisions of this Agreement or of any transaction 
contemplated herein or to confirm or perfect any right to be created or 
transferred hereunder or pursuant to any such transaction. 

 
 

28. PLACE OF EXECUTION: 

 
The execution of this Agreement shall be complete only upon its execution by 
the Promoters through its authorized signatory at the Promoters’ Office and 
after the Agreement is duly executed by the Allottee and the Promoters, shall be 
registered as per provisions of the relevant applicable laws in the state of 
Haryana for requisite registration. 

 
29. NOTICES: 

 
That all notices to be served on the Allottee and the Promoter as contemplated 
by this Agreement shall be deemed to have been duly served if sent to the 
Allottee or the Promoter by Registered Post at their respective addresses 
specified below: 
 
Allottee: 
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Promoters: 
Faith Buildtech Private Limited  

 
 

It shall be the duty of the Allottee and the Promoters to inform each other of 
any change in address subsequent to the execution of this Agreement in the 
above address by Registered Post failing which all communications and letters 
posted at the above address shall be deemed to have been received by the 
promoter or the Allottee, as the case may be. 

 
30. JOINT ALLOTTEES: 

 
That in case there are Joint Allottee(s), all communications shall be sent by the 
Promoter to the Allottee whose name appears first and at the address given by 
him/ her which shall for all intents and purposes to consider as properly served 
on all the Allottees. 

 
 
 
 

31. SAVINGS: 

 
Any application letter, allotment letter, agreement, or any other document 
signed by the Allottee, in respect of the said Plot prior to the execution and 
registration of this Agreement for Sale for such plot shall not be construed to 
limit the rights and interests of the Allottee 

 
32. GOVERNING LAW: 

 
That the rights and obligations of the Parties under or arising out of this 
Agreement shall be construed and enforced in accordance with the Act and the 
Rules and Regulations made thereunder including other applicable laws of India 
for the time being in force. 

 
 

33. DISPUTE RESOLUTION: 
 

All or any disputes arising out or touching upon or in relation to the terms and 

conditions of this Agreement, including the interpretation and validity of the 

terms thereof and the respective rights and obligations of the Parties, shall be 

settled amicably by mutual discussion, failing which the same shall be settled 

through the adjudicating officer appointed under the Act. 
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IN WITNESS WHEREOF the Parties hereinabove named have set their respective 
hands and signed this Agreement at Gurugram in the presence of attesting witness, 
signing as such on the day first above written. 

 
 

SIGNED AND DELIVERED BY THE WITHIN NAMED: 
 

Allottee: (including joint buyers) 

 
(1) Signature :    

Name :    
Address  :   

 
 
 

(2) Signature :    

 Name :    

 Address  :   
 

 

 

SIGNED AND DELIVERED BY THE WITHIN NAMED: 

 
Promoters: 

 

 
Signature (Authorised Signatory)     
Name:   
Address:   

 
 
 
 

SIGNED AND DELIVERED BY THE WITHIN NAMED: 
 

Owner: 

 
(1) Signature :    

Name :    
Address  :   
 

 
 

Please affix 

photographs and 

sign across the 

photographs 

Please affix 

photographs and 

sign across the 

photographs 

Please affix 

photographs and 

sign across the 

photographs 

Please affix 

photographs and 

sign across the 

photographs 
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(2) Signature :    

Name :    

Address  :   

 

(3) Signature :   

Name :   

 Address  :   

 

At  on  in the presence of: 
 

 

 

WITNESSES: 

1. Signature   Name            Address  _____________ 

 

 

 

2. Signature   Name            Address  _____________ 
 

Please affix 

photographs and 

sign across the 

photographs 

Please affix 

photographs and 

sign across the 

photographs 
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SCHEDULE ‘A’ - PLEASE INSERT DESCRIPTION OF THE PLOT ALONG WITH BOUNDARIES IN ALL 
FOUR DIRECTIONS 

  



Page 41 of 43 
 

41  

SCHEDULE ‘B’ -  LAYOUT PLAN OF THE PLOTTED COLONY 
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SCHEDULE ‘C’ -  PAYMENT PLAN 
 

Plot No 
Name    
Area     

  

 
 

S. No Charges Amount (Rs.)  

1.  Sale Value * (INR)  

2.  Preferred Location Charges (PLC), if applicable (INR)  

3 Non-refundable Interest Free Maintenance Security Deposit  

Total   

 
Payment Plan 

 
Annexure A -: Payment Plan  
Booking application  money which is not exceeding 10% of the total cost of the Unit is already paid at the time of allotment. 
Balance consideration amount shall be paid as under: 
 

In case of Down Payment Plan  
 Down Payment Plan – BSP as applicable* 

On Booking 10% (of BSP incl EDC/IDC) 

On BBA (Within 30 Days of Registration of BBA or Within 
60 days of dispatch of Allotment Letter, whichever is 
earlier) 

40% (of BSP incl EDC/IDC) 

On offer of possession 50% (of BSP incl EDC/IDC) 

 
 

OR 
In case of Development linked installment plan  

 

  

Sl No Stage of Payment Percentage 

1 
At the time of booking along with allotment letter  

<10% (of BSP inclusive of  

EDC/IDC) 

2 
On Signing & Registration  of Agreement to Sale / BBA  

< 15% (of BSP inclusive of  

EDC/IDC) 

3 On completion of sewer line , STP, Strom water drainage and 

rain water harvesting and completion of water line and 

underground tank    

25% (of BSP inclusive of  

EDC/IDC) 

4 On completion of electric sub station , laying of cables and 

erection of street lights , renewable energy system, security 

and firefighting services  

15% (of BSP inclusive of  

EDC/IDC) 

5 
On completion of roads and pavements / parking  

15% (of BSP inclusive of  

EDC/IDC) 

6 On completion of landscaping and development of parks and 

playground , black top of internal roads 

10% (of BSP inclusive of  

EDC/IDC) 

7 On possession ( Stamp Duty , registration charges , 

miscellaneous expenses / fee etc )   

10% (of BSP inclusive of  

EDC/IDC) 
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* Sale Value includes BSP, EDC &IDC. The Total Sale Value shall not include amounts 
including Taxes and Levies (Prospectively or retrospectively as imposed by the relevant 
authority), Stamp duty, Registration charges and Administration Charges with respect to 
Agreement for sale and Conveyance Deed, Maintenance Charges, Holding Charges, 
Electrification and Power backup charges, Water facility charges, Sewerage Charges, 
revised Development Charges, as applicable or as indicated in the Plot Buyer’s Agreement 
shall be extra and payable by the Applicant(s) as and when demanded by the Company for 
the said plot. 


